BID ABSTRACT
FOR BIDS UNDER W812EE-04-B-0011
FLOOD CONTROL, MISSISSIPPI RIVER AND TRIBUTARIES
CHANNEL IMPROVEMENT, STONE BANK PAVING

IN THE MISSISSIPPI RIVER, FY 04, MILE 616 TO 326 A.H.P.
| i !
l i |
PINE BLUFF SAND & GRAVEL CO. PATTON-TULLY TRANSPORTATION LLC

LINE ITEM NO.  |[DESCRIPTION EST QTY UM| UNIT PRICE AMOUNT LINE ITEM NO. |DESCRIPTION EST QTY UM| UNIT PRICE AMOUNT
0001 MOBILIZATION AND DEMOB 1.00 Ls FOR $35,640.00 0001 MOBILIZATION AND DEMOB 1.00 LS FOR $50,000.00
0002 STONE, UPPER BANK (MILE 616-494) 0002 STONE, UPPER BANK (MILE 616-434)

0002A FIRST 6,400 TONS 6,400.00 TN|S$  12.96 $82,944.00 00024  |FIRST 6,400 TONS 6,400.00 TN| $ 14.70 $94,080.00
0002B OVER 6,400 TONS 6,400.00 TN|$ 129 $82,944.00 00028  |OVER 6,400 TONS 6,400.00 TN| S 14.70 $94,080.00
0003 STONE, OVER BANK (MILE 616-494) 500 TN|S 1460 $7,300.00 0003 STONE, OVER BANK (MILE 616-494) 500 N[ $ 18.25 $9,125.00
0004 STONE, UPPER BANK (MILE 494-326) 0004 STONE, UPPER BANK (494-326)
0004A FIRST 6,600 TONS 6,600 TN|S 1466 $96,756.00 0O004A __ |FIRST 6,600 TONS 6,600 TN| $ 14.70 $97,020.00
00048 OVER 6,600 TONS 6,600 TN|$ 1460 $96,756.00 0004B  |OVER 6,600 TONS 6,600 TN|$ 14.70 $97,020.00
0005 STONE, OVER BANK (MILE 494-326) 500 TN|$ 1630 $8,150.00 0005 STONE, OVER BANK (MILE 494-326) 500 TN| $ 18.25 $9,125.00
TOTAL $410,490.00 TOTAL $450,450.00
LUHR BROS., INC. CHOCTAW TRANSPORTATION CO.

LINE ITEM NO. _ |DESCRIPTION EST QTY UM| UNIT PRICE AMOUNT LINE ITEM NO. |DESCRIPTION EST QTY UM| UNIT PRICE AMOUNT
0001 MOBILIZATION AND DEMOB 1.00 Ls FOR $71,000.00 0001 MOBILIZATION AND DEMOB 1.00 LS FOR $25,000.00
0002 STONE, UPPER BANK (MILE 616-494) 0002 STONE, UPPER BANK {MILE 616-494)

0002A FIRST 6,400 TONS 6,400.00 TN|S 1530 $97,920.00 0002A  |FIRST 6,400 TONS 6,400.00 TN S 18.00 $115,200.00
00028 OVER 6,400 TONS 6,400.00 TN|$ 1530 $97,920.00 O00O2B  |OVER 6,400 TONS 6,400.00 TN S 18.00 $115,200.00
0003 STONE, OVER BANK (MILE 616-494) 500 TN|$  16.00 $8,000.00 0003 STONE, OVER BANK (MILE 616-494) 500 TN $ 22.00 $11,000.00
0004 STONE, UPPER BANK (MILE 494-326) 0004 STONE, UPPER BANK (494-326) .
0004A FIRST 6,600 TONS 6,600 TN|$  16.30 $107,580.00 O004A  [FIRST 6,600 TONS 6,600 TN| S 18.25 $120,450.00
00048 OVER 6,600 TONS 6,600 TN|S 1630 $107,580.00 0004B  |OVER 6,600 TONS 6,600 TN| $ 18.25 $120,450.00
000§ STONE, OVER BANK (MILE 494-326) 500 TN|$  17.00 $8,500.00 0005 STONE, OVER BANK (MILE 494-326) 500 TN| $ 22.00 $11,000.00
TOTAL $498,500.00 TOTAL $518,300.00
GOVERNMENT ESTIMATE

LINE ITEM NO. _ |DESCRIPTION EST QTY UM| UNIT PRICE AMOUNT
0001 MOBILIZATION AND DEMOB 1.00 Ls FOR $65,100.00
0002 STONE, UPPER BANK (MILE 616-494)

0002A FIRST 6,400 TONS 6,400.00 TN|S 1452 $92,928.00
00028 OVER 6,400 TONS 6,400.00 TN|S 1452 $92,928.00
0003 STONE, OVER BANK (MILE 616-494) 500 TN|$S 1762 $8,810.00
0004 STONE, UPPER BANK (MILE 494-326)
0004A FIRST 6,600 TONS 6,600 TN|$ 15144 $99,924.00
0004B OVER 6,600 TONS 6,600 TN|$ 1544 $99,924.00
0005 STONE, OVER BANK {MILE 494-326) 500 TN{S 1822 $9,110.00
| certify that | have opened, read and recorded on this abstract
TOTAL $468,724.00 all offers received in response to the solicitation.
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